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Modification to the Request for Proposals 

HUNTS POINT INTERSTATE ACCESS IMPROVEMENT PROJECT – CONTRACT 3 

Design-Build Project 

PIN X731.65, Contract D900055 

 
Note to Proposers 
 
Differences between the deleted pages and the revised pages have been identified as follows: 

• Brackets have been inserted on the left-hand margin of the pages to indicate where changes 
have been made to the documents; and 

• Text additions have been shown in underlined red font and text deletions have been shown in 
crossed out red font. 

General Instructions 
 
Delete page A-3 of the Instructions to Proposers, Appendix A, Project Information, and substitute the 
attached page A-3.  
 
Delete Form PA of the Instructions to Proposers, Appendix E, Forms, and substitute the attached 
Form PA. 
 
Delete Form WPS of the Instructions to Proposers, Appendix E, Forms, and substitute the attached 
Form WPS. 
 
Delete pages 11, 18, 141, 164, 189, and 220 of the DB Contract Documents, Part 3, Project 
Requirements, and substitute the attached revised pages 11, 18, 141, 164, 189, and 220. 
 
Delete HC-140 Utility Work Agreement, NYCDEP Water of the DB Contract Documents, Part 4, Utility 
Requirements, Appendix C, Preliminary DB Utility Work Agreements and substitute the attached HC-
140 Utility Work Agreement, NYCDEP Water. 
 
Delete HC-140 Utility Work Agreement, NYCDEP Sewer of the DB Contract Documents, Part 4, Utility 
Requirements, Appendix C, Preliminary DB Utility Work Agreements and substitute the attached HC-
140 Utility Work Agreement, NYCDEP Sewer. 
 
Delete page C-8 of the DB Contract Documents, Part 4, Utility Requirements, Appendix C, Preliminary 
DB Utility Work Agreements, and substitute the attached revised page C-8. 
 
Add the attached FDNY – Letter of No Objections to the DB Contract Documents, Part 4, Utility 
Requirements, Appendix C, Preliminary DB Utility Work Agreements. 
 
Add the attached page C-9 to the DB Contract Documents, Part 4, Utility Requirements, Appendix C, 
Preliminary DB Utility Work Agreements. 
 
Delete Indicative Utility Plans UTN-04, UTS-02, UTS-03, and UTW-03 of the DB Contract Documents, 
Part 4, Utility Requirements, Appendix C, Indicative Utility Plans, and substitute the attached revised 
Indicative Utility Plans UTN-04, UTS-02, UTS-03, and UTW-03. 
 
Delete page 69 of the DB Contract Documents, Part 5, Special Provisions, and substitute the attached 
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revised page 69. 
 
Delete Directive Plans RP-04 and PRK-01 of the DB Contract Documents, Part 6, RFP Plans, and 
substitute the attached revised Directive Plan RP-04 and PRK-01.  
 
Delete Indicative Plans TYP-14, TYP-15, PRO-11, PRO-12, RWP-08, RWA-1, FP-01, and FP-02 of 
the DB Contract Documents, Part 6, RFP Plans, and substitute the attached revised Indicative Plans 
TYP-14, TYP-15, PRO-11, PRO-12, RWP-08, RWA-1, FP-01, and FP-02. 
 
Delete Indicative Plan UP-06 of the DB Contract Documents, Part 6, RFP Plans.  
 
No other provision of the solicitation is otherwise changed or modified. 
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Hunts Point Interstate Access Improvement Project – Contract 3 ITP- Appendix A 
PIN X731.65, Contract D900055 A-3 Addendum #9 July 29, 2022 
 

A3.0 PROJECT LABOR AGREEMENT 

The Department has undertaken a due diligence study to determine whether there will be a public 
benefit to implementation of a Project Labor Agreement (PLA) for the Project and has concluded 
that a PLA is warranted. The agreement to be entered into between the Design-Builder and 
appropriate trade unions will be prepared and provided to the Proposers in the Final RFP or by 
Addendum.  Any provision in the RFP inconsistent with the provisions of an approved PLA shall 
be superseded by the PLA to the greatest extent permitted by federal or state law. 

A4.0 REFERENCE DOCUMENTS 

Reference Documents include but are not limited to the following Documents: 

A) As-built or Record Plans; 
B) Existing Utility Plans; 
C) Bridge Inspection Reports; 
D) Final Design Report/Final Environmental Impact Statement 

Reference Documents are located at the following Web site address: 

https://www.dot.ny.gov/main/business-center/designbuildproject55  

A5.0 PROCUREMENT SCHEDULE 

A5.1 ANTICIPATED PROCUREMENT SCHEDULE 

The Department anticipates the following procurement schedule for the Contract: 

Activity Date 

Draft RFP Informational Meeting Week of March 21, 2022 

Final RFP to Shortlisted Firms April 14, 2022 

Date Proposers may start submitting ATCs for review April 18, 2022 

Proposal period one-on-one meetings with all 
Proposers. 

April 18 – July 15, 2022 

Final date for Proposers to submit new ATC’s for 
review 

June 16, 2022 

Final date for requests for changes to Proposer’s 
organization and personnel 

June 15, 2022 

Final date for Proposers to submit revised ATCs for 
final review 

June 30, 2022 

Final date for Department’s responses to new ATCs 
submitted for review 

June 22, 2022 

Final date for Department’s responses to revised 
ATCs submitted for review 

July 6, 2022 

Final date for receipt of Proposer questions  August 1July 28, 2022 

Final date for Proposers to respond to conditional 
approval of ATC’s 

July 15, 2022 
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FORM PA 

STEEL/IRON PRICE ADJUSTMENT DECLARATION 
(To be submitted with Volume 31 of Proposal) 

 

 

Price Adjusted Feature Features/Locations 
Opt-In? 

(yes or no) 

Material Spec 709-13 – 
Stainless Steel Bar 
Reinforcement for Structures  

Concrete Decks, Approach Slabs, Barriers, and 
Substructures for: BIN 1066669, Ramp SN, 
Ramp SS 

 

Material Spec 709-04 – Epoxy-
Coated Bar Reinforcement for 
Structures  

Substructures for: BIN 1066669, Ramp SN, 
Ramp SS 
Retaining Walls 
At-grade Barriers and PCC Pavement 

 

Material Spec 715-01 – 
Structural Steel 
 

Girders, Stiffeners, and Diaphragms for: BIN 
1066669, Ramp SN, Ramp SS 
 

 

 
 
We/I, the undersigned, understand that by writing yes in the opt-in column, signing this form, we 
are declaring our intent to apply the Specification – Item 800.16000115 – Design-Build – 
Steel/Iron Price Adjustment and Special Provision SP-20 for Steel/Iron Price Adjustment to this 
Design-Build Contract and agree to comply with the terms and conditions for participation as 
stated in the aforementioned Specification and Special Provision. The signed Form PA shall be 
submitted with the Price Proposal. 
 

 
(To be executed by the Proposer’s designated Lead Principal Participant) 

 

 

 

Signed:  

Printed 
name: 

 

Title:  

Date:  
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For contracts signed in New York State 
 
State of New York    ) 
 
County of_______________________   ss.: 
 
On the______ day of ___________in the year 20___, before me, the undersigned, personally 
appeared                                                                  , personally known to me or proved to me on 
the basis of satisfactory evidence to be the individual(s) whose name (s) is (are) subscribed to the 
within instrument and acknowledged to me that he/she/they executed the same in his/her/their 
capacity(ies), and that by his/her/their signature(s) on the instrument, the individual(s), or the 
person upon behalf of which the individual(s) acted, executed the instrument. 
 

_____________________________ 
Notary Public 

 
My commission expires: _____________________________ 

                                                               
 
 
For contracts signed outside New York State 
 
State of                                                    ) 
 
County of_______________________   ss.: 
 
On the______ day of ___________in the year 20___, before me, the undersigned, personally 
appeared                                                                  , personally known to me or proved to me on 
the basis of satisfactory evidence to be the individual(s) whose name(s) is (are) subscribed to the 
within instrument and acknowledged to me that he/she/they executed the same in his/her/their 
capacity(ies), that by his/her/their signature(s) on the instrument, the individual(s), or the person 
upon behalf of which the individual(s) acted, executed the instrument, and that such individual 
made such appearance before the undersigned in                                                                          . 
(insert the city or other political subdivision and the state or country or other place the 
acknowledgement was taken). 
 

_____________________________ 
Notary Public 

 
_____________________________ 

(Signature and office of individual taking acknowledgement) 

 

 
My commission expires: _____________________________ 
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FORM WPS 
WORK PAYMENT SCHEDULE 

 

WORK PAYMENT SCHEDULE NO. 1 – ITEM 800.06000115 

BRUCKNER EXPRESSWAY BRIDGE REHABILITATION AND WIDENING 

BENT 133 TO BENT 142 (EXCLUDING BENT 142) 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Demolition and Removal of Existing Concrete Deck, 

Parapets, Railing, and Drainage System 
15% 

 

Modification of Existing Structure 5%  

Jacking and Removal of Existing Bearings and 

Pedestals 
5% 

 

Removal of Existing Lighting, Signage, Overhead Sign 

Structure, VMS, and Installation of Temporary Lighting, 

Signage and Sign Structures 

5% 

 

Construct New Substructures and Foundations for 

Widening 

15%  

Construct New Superstructure for Bridge rehabilitation 

and Widening 

25%  

Construct New Pedestals and Bearings 5%  

Concrete Deck Construction, Including Deck Widening, 

Concrete Barriers and Drainage System 
25% 

 

Remove Existing Temporary Precast Barriers from 

Bent 129 to Bent 133 at the Median and WB side and 

Install Permanent Concrete Barriers 

5% 

 

Install Bridge Lighting, ITS, VMS, Signage, Overhead 

Sign Structures, and Striping 
5% 

 

Superstructure painting and Substructure sealing 10%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 2 – ITEM 800.06000215 

BRUCKNER EXPRESSWAY BRIDGE RECONSTRUCTION 

BENT 142 TO NEW ABUTMENT 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Construct New Substructures and Foundations from 
Bent 142 to New Abutment including Widening 

25% 
 

Demolition and Removal of Existing Concrete Deck, 
Parapets, Railing, and Drainage System 

15% 
 

Demolition and Removal of Existing Substructures and 
Superstructure 

15% 
 

Construct New Superstructure from Bent 142 to New 
Abutment including Widening 

25% 
 

Construct New Pedestals and Bearings from Bent 142 
to New Abutment 

5% 
 

Construct New Concrete Deck including Barriers, 
impact attenuators and Drainage System 

15% 
 

Construct Mainline New Abutment, including Concrete 
Pavement and Approach Slab 

10% 
 

Install Bridge Lighting, ITS, Signage, and Striping 5%  

Superstructure painting and Substructure sealing 5%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 3 – ITEM 800.06000315 

EB BRUCKNER EXPRESSWAY EXIT RAMP TO SHERIDAN BLVD - RAMP SN 

BENT 145A TO BENT 165 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Construct Ramp SN Approach between Bent 165 and 
Sheridan Blvd. Abutment and Install Permanent 
Concrete Barriers  

5% 
 

Construct New Substructures and Foundations 30%  

Construct New Superstructure 50%  

Construct New Pedestals and Bearings  5%  

Construct New Concrete Deck including Barriers and 
Drainage System 

15% 
 

Install Bridge Lighting, ITS, Signage, Overhead Sign 
Structures and Striping 

5% 
 

Superstructure painting and Substructure sealing 5%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO.4 – ITEM 800.06000415 

WB BRUCKNER EXPRESSWAY ENTRANCE RAMP FROM SHERIDAN BLVD - RAMP SS 

BENT 145A TO BENT 165 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM 

PRICE (To be 

completed by D-

B)(1) 

   

Work Zone Traffic Control 10%  

At-Grade Work to Accommodate Ramp SS 
foundations near NYCT subway tunnel 

5% 
 

Construct Ramp SS Approach between Bent 165 and 
Sheridan Blvd. Abutment and Install Permanent 
Concrete Barriers  

5% 
 

Construct New Substructures and Foundations 30%  

Construct New Superstructure 50%  

Construct New Pedestals and Bearings  5%  

Construct New Concrete Deck including Barriers and 
Drainage System 

20% 
 

Install Bridge Lighting, ITS, Signage, and Striping 5%  

Superstructure painting and Substructure sealing 5%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO.5 – ITEM 800.06000515 

BRYANT AVENUE PEDESTRIAN BRIDGE RECONSTRUCTION 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM 

PRICE (To be 

completed by D-

B)(1) 

   

Work Zone Traffic Control 10%  

Demolition and Removal of Existing Concrete Deck, 
Parapets, Railing, and Drainage System 

10%  

Remove Existing Superstructures  10%  

Remove Existing Substructures and Existing Ramp 
Approach Fill Structure 

10%  

Construct New Substructures, Foundations, and Ramp 
Approach Fill Structure 

20%  

Construct New Superstructure 35%  

Construct New Pedestals and Bearings  5%  

Construct New Concrete Deck including Bridge railing, 
fence, and Drainage System 

20%  

Install Bridge Lighting and Signage 5%  

Superstructure painting and Substructure sealing 5%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 6 – ITEM 800.06000615 

WB BRUCKNER EXPRESSWAY TEMPORARY BRIDGE 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM 

PRICE (To be 

completed by D-

B)(1) 

   

Work Zone Traffic Control 10%  

At-Grade Work to Accommodate Temporary Bridge 
Reconstruction 

5% 
 

Construct Temporary Bridge Approach, including 
Concrete Pavement, Approach Slab, Retaining Walls, 
and Fill  

10% 
 

Construct Temporary Bridge Substructures and 
Foundations 

15% 
 

Construct Temporary Bridge Superstructure 30%  

Construct Temporary Bridge Concrete Deck including 
Bridge Railing and Drainage System 

20% 
 

Install Bridge Lighting, Signage, and Striping 5%  

Maintenance of Temporary Bridge 10%  

Demolition and removal of Temporary Bridge 15%  

At-Grade Restoration and Reconstruction 5%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 1% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 2% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO.7 – ITEM 800.06000715 

BRUCKNER EXPRESSWAY, RAMPS TO AND FROM SHERIDAN BLVD, AND RAMP N 

DEMOLITION 

BENT 142 TO BENT 165 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM 

PRICE (To be 

completed by D-

B)(1) 

   

Work Zone Traffic Control  10%  

Demolition and Removal Ramp M from Bent 139 to 
Existing Abutment including Superstructures and 
Substructures, Abutment and Retaining walls, and 
Existing Ramp Approach Fill Structure 

15% 

 

Demolition and Removal of Ramps to and from 
Sheridan Blvd from Bent 142 to Bent 165 including 
Superstructures and Substructures 

60% 
 

Demolition and Removal Ramp P including 
Superstructures and Substructures, Abutment and 
Retaining walls  

15% 
 

Demolition and Removal of Ramp N including 
Superstructures and Substructures, Abutment and 
Retaining walls, and Existing Ramp Approach Fill 
Structure  

15% 

 

Demolition of Existing Shed at Bent 144 Hunts Point 
Ave Intersection 

5% 
 

Remove Existing Lighting, Overhead Sign Structures, 
Signage, and Impact Attenuators 

5% 
 

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 8 – ITEM 800.06000815 

BRUCKNER BOULEVARD ROADWAY RECONSTRUCTION  

BENT 134 TO ALDUS STREET 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Construction of New Water Mains, Combined Sewer 
and Drainage Systems 

20% 
 

Relocation of Utilities 5%  

Pavement Reconstruction including Hunts Point Ave 
Intersection, EB Bruckner Blvd and WB Bruckner Blvd. 

20% 
 

Pavement Milling and Resurfacing 15%  

Construction of Curbs extension and Sidewalks 
including New concrete barriers, Steel faced curbs and 
New Curb Ramps 

10% 
 

Median Reconstruction, Including Concrete Walkways, 
Asphalt Non-Walkable Area, and Shared-Use Path 

10% 
 

Construction of parking area under Bruckner 
Expressway from Hunts Point Ave to New Abutment 
including installation of concrete barriers with 
Decorative Fence, gates, underdeck lighting and 
pavement 

10% 

 

Rehabilitation of the Retaining Wall along the Amtrak 
ROW and Construction of New Retaining walls, 
including Installation of Railroad Fence, Clearing and 
Grubbing, and Placing Gravel  

10% 

 

Replacement of Section of Combined Sewer (18” VCP) 5%  

Install Roadway Lighting, Underdeck Lighting, 
Landscaping Work and Fencing, Signage, and Striping 

5% 
 

Install ITS System, New Traffic Signal, and Modify 
Existing Signals 

5% 
 

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 9 – ITEM 800.06000915 

BRUCKNER EXPRESSWAY ROADWAY RECONSTRUCTION  

NEW ABUTMENT TO BRIDGES OVER AMTRAK 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Removal of Existing Pavement, Lighting, Striping, 
Overhead Sign Structures, and Signage 

10% 
 

Construction of New Water Mains, Combined Sewer 
and Drainage Systems 

10% 
 

Relocation of Utilities 5%  

Pavement Reconstruction from New Abutment to 
Bridges over Amtrak including Concrete barriers  

40% 
 

Replacement of western approach slabs at Railroad 
Bridge including Concrete Barriers and Sidewalks  

10% 
 

Construct Mainline Retaining Walls and Approach Fill 
including GRES walls during construction 

25% 
 

Install Roadway Lighting, Overhead Sign Structures, 
Signage, and Striping 

10% 
 

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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(1) Percent of Lump Sum Price to be completed by Proposer. Total percent for all Work Items 
shall equal 100% 

(2) Subsequent to Selection of Best Value, the Design-Builder may submit to the Department a 
more detailed Work Payment Schedule which breaks individual work items into multiple 
stages, for the Department’s review and acceptance.  However, the sum of the percentages 
proposed for each stage shall equal the percentage for that work item submitted by the 
Design-Builder included on Form WPS, and in no case shall the payment for any individual 
stage be more than 50% nor less than 10% of the total percentage bid for that work item.   

(3) Payment will be verified through the CPM Cost Loaded schedule per SP-8 and SP-3 
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WORK PAYMENT SCHEDULE NO. 1 – ITEM 800.06000115 

BRUCKNER EXPRESSWAY BRIDGE REHABILITATION AND WIDENING 

BENT 133 TO BENT 142 (EXCLUDING BENT 142) 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Demolition and Removal of Existing Concrete Deck, 

Parapets, Railing, and Drainage System 
15% 

 

Modification of Existing Structure 5%  

Jacking and Removal of Existing Bearings and 

Pedestals 
5% 

 

Removal of Existing Lighting, Signage, Overhead Sign 

Structure, VMS, and Installation of Temporary Lighting, 

Signage and Sign Structures 

5% 

 

Construct New Substructures and Foundations for 

Widening 

15%  

Construct New Superstructure for Bridge rehabilitation 

and Widening 

25%  

Construct New Pedestals and Bearings 5%  

Concrete Deck Construction, Including Deck Widening, 

Concrete Barriers and Drainage System 
30% 

 

Remove Existing Temporary Precast Barriers from 

Bent 129 to Bent 133 at the Median and WB side and 

Install Permanent Concrete Barriers 

5% 

 

Install Bridge Lighting, ITS, VMS, Signage, Overhead 

Sign Structures, and Striping 
5% 

 

Superstructure painting and Substructure sealing 10%  

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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WORK PAYMENT SCHEDULE NO. 8 – ITEM 800.06000815 

BRUCKNER BOULEVARD ROADWAY RECONSTRUCTION  

BENT 134 TO ALDUS STREET 

WORK ITEM 

MAXIMUM 

PERCENT 

OF LUMP 

SUM PRICE 

PERCENT OF 

LUMP SUM PRICE 

(To be completed 

by D-B)(1) 

   

Work Zone Traffic Control 10%  

Construction of New Water Mains, Combined Sewer 

and Drainage Systems 
20% 

 

Relocation of Utilities 5%  

Pavement Reconstruction including Hunts Point Ave 

Intersection, EB Bruckner Blvd and WB Bruckner Blvd. 
20% 

 

Pavement Milling and Resurfacing 15%  

Construction of Curbs extension and Sidewalks 

including New concrete barriers, Steel faced curbs and 

New Curb Ramps 

10% 

 

Median Reconstruction, Including Concrete Walkways, 

Asphalt Non-Walkable Area, and Shared-Use Path 
10% 

 

Construction of parking area under Bruckner 

Expressway from Hunts Point Ave to New Abutment 

including installation of concrete barriers with 

Decorative Fence, gates, underdeck lighting and 

pavement 

10% 

 

Rehabilitation of the Retaining Wall along the Amtrak 

ROW and Construction of New Retaining walls, 

including Installation of Railroad Fence, Clearing and 

Grubbing, and Placing Gravel  

10% 

 

Replacement of Section of Combined Sewer (18” VCP) 5%  

Install Roadway Lighting, Underdeck Lighting, 

Landscaping Work and Fencing, Signage, and Striping 
5% 

 

Install ITS System, New Traffic Signal, and Modify 

Existing Signals 
5% 

 

Punch list work, Site Cleanup and Restoration 2% (fixed) 2% (fixed) 

Final Acceptance (Per DB §109-09) 1% (fixed) 1% (fixed) 

Final Agreement (Per DB §109-09) 2% (fixed) 2% (fixed) 
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repairs needed to return the substructure element to a satisfactory condition will be paid for by 
the Department under the Extra Work Item. 

The vertical distance from the top of bridge seat to the bottom of superstructure shall not exceed 
2’-6” on new or modified spans. Steel bolsters are not permitted. 

Abutments: The tops of all new and existing bridge seats, all bearing pedestal surfaces, and the 
backwall tops and face below expansion joints shall be coated with penetrating type protective 
sealers. When an expansion joint is located at an abutment, stainless steel reinforcement shall 
be used in the backwall, pedestals, bridge seat, and top 2 ft. of the front face of the stem. 
Reinforcing bars that extend from the abutment stem into the backwall below expansion joints 
shall be stainless steel. 

In addition to the pile types allowed for integral abutments in Article 11.2.1 of the NYSDOT Bridge 
Manual, the use of drilled shafts is permitted. An integral abutment refined analysis is required 
when using drilled shafts as piles. 

For discrepancies that exist between the NYSDOT Bridge Manual Section 11.2.1, Integral 
Abutments, and the NYSDOT BD Sheets, the NYSDOT Bridge Manual shall govern. 
Additionally, the NYSDOT BD Sheets on integral abutments are amended as follows: 

1) Pre-excavating holes at pile locations and backfilling with cushion sand is not required. 

2) A horizontal construction joint between the backwall and deck is prohibited. If necessary, 
a vertical construction joint may be located 9 ft. into the span as shown on BD-ID4E. 

3) Where it is appropriate to be used, the “Temporary Steel Girder Support” shown on BD-
ID2E shall be designed for all applicable loading, and the plate and bolt dimensions shall 
not be less than those shown. 

Piers: Existing piers do not need to be designed for collision forces. 

Pier 165 shall be designed to meet all requirements for new piers. Pier 165 was designed in 
Contract 1 to accommodate the span arrangement shown in Contract 3, Part 6 Indicative Plans. 
Should the Design-Builder modify the span arrangement and/or fixity, the Design-Builder shall 
demonstrate that Pier 165 meets all requirements for a new substructure. 

The Bryant Avenue pedestrian bridge Pier 2 was designed in Contract 1 to accommodate the 
span arrangement shown in Contract 3, Part 6 Indicative Plans. Should the Design-Builder 
modify the span arrangement and/or fixity for Spans 3 to 6, the Design-Builder shall demonstrate 
that Pier 2 meets all requirements for a new substructure. 

New pier footing to column, and column to cap, connections shall provide full moment continuity. 
The use of bearings or hinges below the bridge seat elevation is prohibited. 

Pier Caps: The tops of all piers and bearing pedestal surfaces below expansion joints shall be 
coated with penetrating type protective sealers. For pier caps and pedestals below expansion 
joints, all reinforcement shall be stainless steel except for column reinforcement that extends 
into the capbeam.   

Existing Bridge Abutments along Railroad: Repair deficient concrete in accordance with the 
Directive Plans. Payment for all work will be made under Item 800.06080115 Concrete Retaining 
Wall Repair Work – Directive Repairs, and the price bid should be based upon the total quantity 
shown including contingency. Concrete repairs that may be required beyond the square footage 
shown in Part 6, including the contingency amount, will be paid for by drawing down from the 
Concrete Substructure Repair Work – Unanticipated Repairs Item 800.06070015. 
Reinforcement damaged by concrete removal operations are the responsibility of the Design-
Builder and shall be repaired to the satisfaction of the CQAE at no additional cost to the 
Department.  
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f. Average illumination for ramps – 1.2fc with average to Min. Ratio of 4:1  

 
g. Average illumination for shared use path (pedestrian sidewalk/bike lane) and 

pedestrian seating areas shown in Part 6 – 1.0 to 1.5 foot-candles (fc) with 
average to Min. Ratio of 4:1  

 
h. Average illumination for parking area under viaduct east of Hunts Point Ave – 

3.05.0fc with average to Min. Ratio of 4:1 

Correlated Color Temperature (CCT) of luminaire shall be 3000 Kelvin. Light Loss Factor 
(LLF) shall be 0.89 and uniformity ratio shall be 4:1. All above values are general design 
values, exact values shall conform to agreed upon values at start of design review 
process between State/Design-Builder and accepted by NYCDOT; 

 
C. Utilizes items that conform to latest NYCDOT Street Lighting Standard Specifications 

and Drawings;  

 
D. Can be fully and seamlessly integrated into the existing lighting elements adjacent to the 

Project limits;  

 
E. Utilizes control Cabinet system that automatically controls lighting operation between 

dusk and dawn;  

 

F. Utilizes lighting components that are readily available and not proprietary equipment;  

 
G. Existing service point locations and control cabinet locations are provided in the 

“Electrical Inspection and Load Testing Report” provided in the Reference Documents. 
The Design- Builder shall replace all existing service point components and feeders and 
property line boxes consistent with NYCDOT-DSL requirements. If additional service 
points are required, the Design-Builder will request service from Con Edison upon 
acceptance of the design. The Design-Builder shall provide similar additional 
components associated with the proposed lighting design 

 

17.3.2.2 Construction Requirements 

The Design-Builder shall provide permanent lighting materials that satisfy the Project 
Requirements and applicable codes.  In addition, the Design-Builder shall:  

A) Ensure that all exposed raceways/conduits are made of PVC coated rigid galvanized steel 
(RGS). Short runs (no longer than 5 feet) of 3/4“ liquid-tight flexible metal conduit may only 
be used to make a final connection between the box and the fixture; 

B) Ensure that all outdoor electrical enclosures and attached parts shall be type 316 stainless 
steel, rated NEMA 4X or a higher degree of protection; and 

C) Ensure that any new electrical enclosures shall have a key lock 

D) Ensure all Bruckner Expressway lighting shall include breakaway devices, unless protected 
by concrete barrier. Light poles shall feature a breakaway base, except where located 
behind bridge rails. 

E) Ensure that conduits do not have more than 9 live cables 

F) Ensure that electrical boxes for lighting system have no more than 4 knockouts per box. 
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SECTION 21 DRAINAGE AND STORMWATER 

 SCOPE 

The Design-Builder shall design and construct a storm water drainage system in accordance 
with both NYCDEP & NYSDOT design specifications as indicated. The proposed storm drain 
systems shall be designed to accommodate the required design flood frequency based on the 
Highway Functional Class of each facility per Chapter 8 of the NYSDOT HDM. The new 
NYSDOT owned drainage system within the Boulevard (e.g. frame and grate, manhole covers, 
pipe, bedding, catch basins, and manholes) shall conform with the NYSDOT standard details, 
design requirements and specifications. If required to be replaced, the NYCDEP owned 
drainage surface features at-grade within the Boulevard and local streets (e.g., frame and grate, 
manhole covers, catch basins, pipe, and bedding) shall conform with NYCDEP standard details, 
design requirements and specifications: 
https://www1.nyc.gov/site/ddc/resources/publications.page  
 
The Expressway and Ramps SS and SN drainage design and construction shall conform with 
the following:  

1. NYSDOT Special Specifications for a closed drainage system, located in Part 8.   
2. For at-grade drainage, provide reinforced concrete pipe per NYSDOT Specifications.  
3. Stormwater management practices (SMPs) shall be designed and constructed to 

conform with the NYSDEC, NYSDOT, NYCDEP and manufacturer requirements and 
as outlined in the project SWPPP. SMP designs shall be coordinated with Contracts 
D900047 & D900051. 

The Design-Builder shall conduct a pre-construction video inspection on existing NYCDEP and 
NYSDOT underground drainage facilities that are to remain within the limits of the project and a 
post-construction video inspection of the functioning underground drainage facilities after all 
drainage work, paving, and permanent construction work is completed. The inspections shall 
include all drainage facilities up to the nearest downstream manhole beyond the project limits. 
Prior to pre- and post-construction video inspections, the Design-Builder shall clean all new and 
existing drainage facilities (scuppers, storm drains, catch basins) to be inspected. The Design-
Builder shall follow NYCDEP Sewer Standard Specifications Section 53.11 TELEVISION 
INSPECTION AND DIGITAL AUDIO-VISUAL RECORDING OF SEWERS. Extra care shall be 
taken during construction to protect the integrity of NYCDEP’s existing sewer system inclusive of 
manholes, catch basins, sewers and system connections.  Damage to the existing sewer systems 
within the duration of the contract shall be repaired/replaced to the satisfaction of NYSDOT’s 
Project Manager at no additional cost to NYSDOT. 

Video inspections were performed for certain NYCDEP-owned combined sewers in the 
westbound Bruckner Boulevard service road. Video Inspection Reports and videos are provided 
as reference documents. One segment of combined sewer was found to be damaged and in need 
of replacement. The location is shown in the Part 4 Utility Plans. 

Where drainage patterns will or must be changed from existing patterns, the Design-Builder shall 
be responsible for securing all necessary permits prior to construction of any drainage facilities.  
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11) Security cameras meeting requirements for public facilities and NYCDOT parking 
requirements. 

11) Security Camera Requirements: 
a. Total 17 IP Cameras with the following minimum specifications: 

i. 10 MP, 1/3 in progressive scan 
ii. Lens 3.8x(3.0mm to 9.00mm) variable focal length 
iii. 350° Horizontal angle adjustment, 80° tilt 
iv. 1 lux, f2.0 min illumination 
v. Video motion detection 
vi. Active tampering alarm 
vii. Color to Black/White switching (Day/night) automatic switching IR cut filter 

mechanism 
viii. Compression and frame rate H.264, MJPEG and MPEG-4 32fps each 

simultaneously 
b. Refer to Parking Lot reference documents for location of security cameras 

 
12) Provide electric vehicle charging stations (Level 2 charge) for a minimum of 20 vehicles 

and 4 fast charging stations (Level 4 charge) meeting the following requirements of 
NYCDOT - Electric Vehicles  (https://www1.nyc.gov/html/dot/html/motorist/electric-
vehicles.shtml#/find/nearest).: 

a. ConEd Electrical Requirements:  
i. Approximately 1250 KVA of service 
ii. Approximately 1,200 amps for the 4 DC fast chargers (480 volts each) 

and approximately 600 amps for 20 Level 2 chargers (208/220 volts).    
b. Manufacturer or approved equal: 

i. ABB 
ii. BTC Power 
iii. Signet EV 
iv. Tritium 

c. Provide electrical transformer, distribution panels, circuit breakers, meters, 
disconnect switches, electrical box, junction boxes, bollards, concrete pad, wiring, 
and conduits as required for the installation. 

d. All electrical equipment shall be protected during constructions and after 
completion. Including the installation of bollards as needed. 

e. Field Tests shall be conducted after installation for operations. 
a.f. Refer to the Parking Lot Electric Vehicle References documents and Line Diagram 

for Electric Vehicle Charging Station for reference. 
 

12)13) A minimum vertical clearance of 10 feet shall be maintained throughout the park 
and ride facility. 
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Since the construction, reconstruction, or maintenance of the transportation project described below, 
identified as: 

     

Project Identification No.: X731.65 F.A. Project No.: 

ROW Declaration No.: Map Nos.: 

Parcel Nos.: County of: Bronx 

Contract No.: D900055  

 

Project Description:   Hunts Point Interstate Access Improvement Project Contract 3   
necessitates the adjustment of utility facilities as hereinafter described, the owner, New York City 
Department of Environmental Protection (NYCDEP), of said facilities herewith agrees with the State of 
New York acting through the Commissioner of Transportation that this agreement shall apply to the 
accommodation of these utility facilities.  Any adjustment of said facilities will be accomplished under the 
terms of this agreement, in accordance with the Rules and Regulations Governing the Accommodation of 
Utilities within the State Highway Right-of-Way and in accordance with the contract plans, specifications, 
proposal, amendment(s) or change order(s). The work described herein is subject to change pending the 
design details and schedule developed by New York State Department of Transportation’s design-build 
contractor.  The said contractor will coordinate with the owner in developing a Final Utility Work 
Agreement to be entered into by the owner, the contractor and New York State Department of 
Transportation. 
 
The final utility work agreement shall be consistent with the Design-Builder’s proposal and their 
reuse/replacement of super structure elements. 
 
The existing New York City Department of Environmental Protection facilities are to be abandoned, 
removed, protected/supported, or replaced as defined in this agreement. 
  
I. Existing Facilities  
   
The existing NYCDEP water facilities are to be adjusted, maintained, supported, and protected by the 
above described project and are presently located in Bronx County, New York within the reconstruction 
limits of the Hunts Point Interstate Access Improvement Project.  The NYCDEP facilities are presently 
located within the New York State Right-of-Way as shown on the plans for the proposed transportation 
project. The scope of the NYSDOT Design Builder’s project is below.  
 
The NYCDEP facilities are to be relocated, adjusted, maintained, supported, and protected as follows: 
 
Intersection of Bruckner Boulevard and Barretto Street 
 

• Existing fire hydrant located on Bruckner Boulevard Westbound service road located midblock 
between Tiffany Street and Barretto Street.   

• Existing fire hydrant located in the sidewalk north of Bruckner Boulevard Westbound service road 
southwest of the intersection with Barretto Street. 

• Existing fire hydrant along the north side of Barretto Street west of the intersection with Bruckner 
Boulevard Westbound.  

• Existing fire hydrant in the sidewalk north of Bruckner Boulevard Westbound service road, north 
of the intersection with Barretto Street. 
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• Existing fire hydrant on Bruckner Boulevard Eastbound service road located midblock between 
Tiffany Street and Barretto Street.   

• Existing 12" Water main (1907 CIP, 1986 DIP) running within Barretto Street across Bruckner 
Boulevard.  

• Existing 12" 1907 CIP Water main running along Bruckner Boulevard WB service road.  This 
water main continues onto other sheets.  

All NYCDEP Water Facilities listed above are to remain in place and be supported, protected, and 
maintained as needed BY NYSDOT DESIGN BUILDER. 
 

• Existing fire hydrant on the corner of Barretto Street and Bruckner Boulevard Eastbound service 
road. 

• Existing 8" 1960/1961 LCP water main running within Bruckner Boulevard EB service road.  
 

All NYCDEP Water Facilities listed above will need to be relocated due to direct interference with 
proposed alignments.  
 
NYSDOT Design Builder Scope:  
 
All New York City Department of Environmental Protection facilities listed above shall be supported, 
protected, and maintained as per the approval of New York City Department of Environmental Protection 
within the proposed work area by the NYSDOT Design-Builder  
 

1. The NYSDOT Design Builder shall remove the existing fire hydrant on the corner of Barretto 
Street and Bruckner Boulevard Eastbound service road. 

2. The NYSDOT Design Builder shall install a hydrant, hydrant connection, hydrant fenders, 6” 
valve, and an 8”x6” 3-way connection near the corner of Barretto Street and Bruckner Boulevard 
Eastbound service road.  

3. The NYSDOT Design Builder shall replace a segment of the existing 8” water main running within 
Bruckner Boulevard EB service Road, near the intersection with Barretto Street, at the new 
hydrant connection and at the new catch basin chute crossing, including new 8” valve(s) and new 
12x8 4-way connection.  

4. The NYSDOT Contractor shall replace a segment of water main on each side of a new hydrant 
connection following NYCDEP restraint length requirements.  

5. The NYSDOT Contractor shall replace a segment of water main on each side of a new catch 
basin chute connection crossing following NYCDEP restraint length requirements.  
 
 

 
Intersection of Bruckner Boulevard and Hunts Point Avenue 
 

• Existing fire hydrant located in the south sidewalk along Hunts Point Avenue, west of the 
intersection with Bruckner Boulevard westbound, facing Del Valle Square. 

No impact is anticipated to the NYCDEP Water Facilities listed above. 
 

• Existing fire hydrant located in the sidewalk along Bruckner Boulevard Eastbound service road, 
midblock between Barretto Street and Hunts Point Avenue. 

• Existing fire hydrant located in the sidewalk along Bruckner Boulevard Westbound service road, 
midblock between Barretto Street and Hunts Point Avenue.  

• Existing fire hydrant located in the sidewalk along Bruckner Boulevard Westbound service road, 
south of Hunts Point Avenue. 

• Existing fire hydrant located in the south sidewalk along Hunts Point Avenue at the intersection 
with Bruckner Boulevard Eastbound service road.  
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• Existing fire hydrant located in the north sidewalk along Hunts Point Avenue at the intersection 
with Bruckner Boulevard Eastbound service road. 

• Existing fire hydrant located in the sidewalk of Del Valle Square along Bruckner Boulevard 
Westbound service road.  

• Existing 12" 1907 CIP Water main running along Bruckner Boulevard WB, connecting to 12" 1924 
CIP running within Hunts Point Avenue. A portion of this water main is designated for 
replacement in DDC project P102-DELV. This water main continues from previous sheets. 

• Existing 12" 1924 CIP water main running along the south of Hunts Point Avenue across 
Bruckner Boulevard. A portion of this water main is designated for replacement in DDC project 
P102-DELV. 

• Existing 12" 1988 DIP water main running within the south side of Hunts Point Avenue, west of 
the intersection with Bruckner Boulevard westbound service road. A portion of this water main is 
designated for replacement in DDC project P102-DELV. 

• Existing 12" 1926 CIP water main running along the north side of Hunts Point Avenue across 
Bruckner Boulevard, connecting to 12" 1960 LCP at Bruckner Blvd EB. At Bruckner Boulevard 
WB, the water main turns southwest and then runs west along the south side of Hunts Point 
Avenue, within the sidewalk. A portion of this water main is designated for replacement in DDC 
project P102-DELV. 

• Existing 8" 1988 DIP water main running from Hunts Point Avenue to E 163rd Street, through Del 
Valle Square. A portion of this water main is designated for replacement in DDC project P102-
DELV. 

All NYCDEP Water Facilities listed above are to remain in place and be supported, protected, and 
maintained as needed BY NYSDOT DESIGN BUILDER. 
 

• Existing fire hydrant located north of Hunts Point Avenue between Bruckner Boulevard 
Eastbound and the on-ramp.   

• Existing 8" 1960 LCP water main running along the south side of Bruckner Boulevard EB. At 
Hunts Point Avenue, the water main expands to 12". This water main continues from previous 
sheets.  

• Existing 12" 1994 DIP-12" 1994 STL- water main running along the north side of Hunts Point 
Avenue east of Bruckner Boulevard, connecting to 12" 1960 LCP and 12" 1926 CIP at Bruckner 
Blvd EB. 

All NYCDEP Water Facilities listed above will need to be relocated due to direct interference with 
proposed alignments.  
 
NYSDOT Design Builder Scope:  
 
All New York City Department of Environmental Protection facilities listed above shall be supported, 
protected, and maintained as per the approval of New York City Department of Environmental Protection 
within the proposed work area by the NYSDOT Design-Builder  
 

1. The NYSDOT Design Builder shall remove the existing fire hydrant located north of Hunts Point 
Avenue between Bruckner Boulevard Eastbound and the on-ramp.   

2. The NYSDOT Design Builder shall install a hydrant, hydrant connection, 6” valve and 12”x6” 3-
way connection in the sidewalk east of Hunts Point Avenue along Bruckner Boulevard 
Eastbound. The NYSDOT Design Builder shall install a new 12”X12” 3-way connection for the 
existing 12" 1926 CIP water main running along the north side of Hunts Point Avenue across 
Bruckner Boulevard and the proposed 12” NYCDEP water main in Bruckner Boulevard 
Eastbound. 

3. The NYSDOT Design Builder shall replace the existing 8 to 12” water main running along 
Bruckner Boulevard Eastbound from west of Hunts Point Avenue towards Bryant Avenue with a 
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new 8 to 12” water main with 12” – 8” reducer and new valve(s) and connect the proposed water 
main to the existing 8” water main west of the intersection of Hunts Point Ave. 

6. The NYSDOT Design Builder shall install a new 12”X12” 3-way connection for the existing 12" 
1994 DIP water main running along the north side of Hunts Point Avenue east of Bruckner 
Boulevard and the proposed 12” NYCDEP water main.  

7. The NYSDOT Design Builder shall install a new 12”X12” 4-way connection for the existing 12" 
1924 CIP water main running along the south side of Hunts Point Avenue east of Bruckner 
Boulevard and the proposed 12” NYCDEP water main. 

8. The NYSDOT Contractor shall replace a segment of water main on each side of a new hydrant 
connection following NYCDEP restraint length requirements.  

9. The NYSDOT Contractor shall replace a segment of water main on each side of a new catch 
basin chute connection crossing following NYCDEP restraint length requirements.  
 

 
Intersection of Bruckner Boulevard and Faile Street 
 

• Existing fire hydrant located on the north side of Bryant Avenue near the intersection with 
Bruckner Boulevard Westbound service road. 

No impact is anticipated to the NYCDEP Water Facilities listed above. 
 

• Existing fire hydrant located in the south sidewalk at Bryant Avenue at the intersection with 
Bruckner Boulevard Eastbound. This fire hydrant was designated for replacement in NYSDOT 
Contract D900047.  

• 8" 1939 LCP water main running from the intersection of Faile Street and Bruckner Boulevard 
Westbound Service Road to a dead end in Bruckner Boulevard Westbound. 

• Existing 8" 1913 CIP water main running along Faile Street west of the intersection with Bruckner 
Boulevard Westbound.  

All NYCDEP Water Facilities listed above are to remain in place and be supported, protected, and 
maintained as needed BY NYSDOT DESIGN BUILDER. 
 

• Existing fire hydrant located between Hunts Point Avenue and Faile Street, along the median 
between Bruckner Boulevard Eastbound and the on-ramp.  

• Existing fire hydrant located in the sidewalk at the corner of Faile Street and Bruckner Boulevard 
Eastbound.  

• Existing fire hydrant located in the sidewalk, to the south of the intersection of Faile Street and 
Bruckner Boulevard Westbound service road.  

• Existing fire hydrant located along Bruckner Boulevard Eastbound south of Bryant Avenue. 
• Existing fire hydrant located on the south side of Bryant Avenue near the intersection with 

Bruckner Boulevard Westbound service road. 
• 12" 1925 CIP water main running within the sidewalk between Hoe Avenue and Bryant Avenue. 

This water main continues to other sheets.  
• 12" 1960 LCP water main running in Bruckner Boulevard Eastbound from Hunts Point Avenue 

towards Bryant Avenue and continuing onto other sheets. 
• Existing 12"1926 CIP water main running across Bruckner Boulevard at Faile Street. 
• Existing 12" 1986 DIP water main running along Faile Street east of the intersection with 

Bruckner Boulevard Eastbound.  
• Existing 20" 1960 Steel watermain transitioning to 1939 LCP water main running across Bruckner 

Boulevard at Bryant Avenue, transitioning to 1948 LCP between Bruckner Boulevard Westbound 
and Aldus Street. A portion of this water main was designated for replacement in NYSDOT 
Contract D900047.  



HC-140 (6/03)  UTILITY WORK AGREEMENT   REF. #3A 
Page 5 of 10 

 

• Existing two 12" 2015 steel water mains running east from Bruckner Boulevard Eastbound along 
Bryant Avenue towards Garrison Avenue. A portion of these water mains were designated for 
replacement in NYSDOT Contract D900047.  

• 12" 1987 DIP water main running along the southwest side of Bryant Avenue from the 
intersection with Bruckner Boulevard Westbound towards Aldus Street. 

All NYCDEP Water Facilities listed above will need to be relocated due to direct interference with 
proposed alignments. 
 
NYSDOT Design Builder Scope:  
 
All New York City Department of Environmental Protection facilities listed above shall be supported, 
protected, and maintained as per the approval of New York City Department of Environmental Protection 
within the proposed work area by the NYSDOT Design-Builder  
 

1. The NYSDOT Design Builder shall remove the existing fire hydrant located between Hunts Point 
Avenue and Faile Street, along the median between Bruckner Boulevard Eastbound and the on-
ramp. 

2. The NYSDOT Design Builder shall install a hydrant, hydrant connection, 6” valve and new 12”x6” 
3-way connection in the sidewalk along Bruckner Boulevard Eastbound between Hunts Point 
Avenue and Faile Street.  

3. The NYSDOT Design Builder shall remove the existing fire hydrant located in the sidewalk at the 
corner of Faile Street and Bruckner Boulevard Eastbound. 

4. The NYSDOT Design Builder shall install a hydrant, hydrant connection, 6” valve, and 20”x6” 3-
way connection in the sidewalk at the corner of Faile Street and Bruckner Boulevard Eastbound. 

5. The NYSDOT Design Builder shall remove the existing fire hydrant located in the sidewalk, to the 
south of the intersection of Faile Street and Bruckner Boulevard Westbound service road. 

6. The NYSDOT Design Builder shall install a hydrant, hydrant fenders, hydrant connection, 6” 
valve, and 12”x6” 3-way connection, in the sidewalk near the intersection of Faile Street and 
Bruckner Boulevard Westbound service road. 

7. The NYSDOT Design Builder shall remove the existing fire hydrant located along Bruckner 
Boulevard Eastbound south of Bryant Avenue. 

8. The NYSDOT Design Builder shall install a hydrant, hydrant fenders, hydrant connection, 6” 
valve, and 20”x6” 3-way connection in the sidewalk along Bruckner Boulevard Eastbound west of 
Bryant Avenue. 

9. The NYSDOT Design Builder shall remove the existing fire hydrant located on the south side of 
Bryant Avenue near the intersection with Bruckner Boulevard Westbound service road. 

10. The NYSDOT Design Builder shall install a hydrant, hydrant fenders, hydrant connection and 6” 
valve, and 12”x6” 3-way connection in the sidewalk along the south side of Bryant Avenue near 
the intersection with Bruckner Boulevard Westbound service road. 

11. The NYSDOT Design Builder shall relocate the 12” CIP water main running within the sidewalk 
between Faile Street and Bryant Avenue and install a new 12” water main, including a new 
12”X12” 3-way connection and valve(s). 

12. The NYSDOT Design Builder shall relocate the existing 12” LCP water main running in Bruckner 
Boulevard Eastbound from Hunts Point Avenue towards Bryant Avenue and replace with a new 
12” to 20” water main, including new 12”X12” 4-way connections, valve(s), 12” to 20” reducer, 
and 12”X12” 3-way connections. 

13. The NYSDOT Design Builder shall relocate the existing 12” CIP water main running across 
Bruckner Boulevard at Faile Street and replace with a new 12” to 20” water main, including new 
12”X8” 4-way connection, 20”X12” 4-way connection, new 12x12 3-way connection, valve(s), and 
12” to 20” reducer. 

14. The NYSDOT Design Builder shall relocate a segment of the existing 12" DIP water main running 
along Faile Street east of the intersection with Bruckner Boulevard Eastbound and replace with a 
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new 12” water main and valve(s). 
15. The NYSDOT Design Builder shall relocate the existing 20" STL water main running across 

Bruckner Boulevard at Bryant Avenue and replace with a 20” steel water main, including new 
20”X20” 3-way connection. 

16. The NYSDOT Design Builder shall install two new 12”X20” 3-way connections for the existing two 
12" 2015 steel water mains running east from Bruckner Boulevard Eastbound along Bryant 
Avenue towards Garrison Avenue and the proposed 12” water main. 

10. The NYSDOT Design Builder shall relocate a segment of the existing 12” DIP water main running 
along the southwest side of Bryant Avenue from the intersection with Bruckner Boulevard 
Westbound towards Aldus Street and replace with a new 12” water main, including a new 
12”X12” 3-way connection and valve(s).  

11. The NYSDOT Contractor shall replace a segment of water main on each side of a new hydrant 
connection following NYCDEP restraint length requirements.  

12. The NYSDOT Contractor shall replace a segment of water main on each side of a new catch 
basin chute connection crossing following NYCDEP restraint length requirements.  
 
 

Intersection of Bruckner Boulevard and Longfellow Avenue 
 

• Existing fire hydrant located mid-block between Bryant Avenue and Longfellow Avenue, in the 
sidewalk along Bruckner Boulevard Westbound.  

• Existing fire hydrant located mid-block between Whitlock Avenue and Aldus Street in the sidewalk 
along Whitlock Avenue. 

• Existing fire hydrant located mid-block between Longfellow Avenue and Aldus Street, in the 
sidewalk along Whitlock Avenue. 

• Existing 12" 1939 LCP water main running in the sidewalk along Bruckner Boulevard Westbound 
between Bryant Avenue and Longfellow Avenue, connecting to 12" 1927 CIP and 8" 1927 CIP at 
Longfellow Avenue. 

• 20" 1960 LCP water main running along Bruckner Boulevard Eastbound from Bryant Avenue and 
transitioning to steel across the bridges over Amtrak/CSX. This water main was designated for 
replacement in NYSDOT Contract D900047. 

• Existing 12" 1927 CIP running from Bruckner Boulevard Westbound at Longfellow Avenue, north 
on Whitlock Avenue to Aldus Street.  

• Existing 8" 1927 CIP running from Bruckner Boulevard Westbound at Longfellow Avenue, north 
on Longfellow Avenue to Aldus Street. 

• Existing 12” 1931 LCP running along Whitlock Avenue from Aldus Street towards E 165th Street. 
All NYCDEP Water Facilities listed above are to remain in place and be supported, protected, and 
maintained as needed BY NYSDOT DESIGN BUILDER. 
 

• Existing fire hydrant located mid-block between Bryant Avenue and Longfellow Avenue, in the 
sidewalk along Bruckner Boulevard Eastbound. 

• Existing fire hydrant located southeast of Longfellow Avenue and Whitlock Avenue, in the 
sidewalk along Bruckner Boulevard Westbound. 

• 12" 2012 DIP water main running from Aldus Street to Bruckner Boulevard, then turning east and 
running along Bruckner Boulevard Westbound from Longfellow Avenue and transitioning to steel 
across the bridges over Amtrak/CSX. A portion of this water main was designated for 
replacement in NYSDOT Contract D900047. 

All NYCDEP Water Facilities listed above will need to be relocated due to direct interference with 
proposed alignments. 
 
NYSDOT Design Builder Scope:  
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All New York City Department of Environmental Protection facilities listed above shall be supported, 
protected, and maintained as per the approval of New York City Department of Environmental Protection 
within the proposed work area by the NYSDOT Design-Builder  
 

1. The NYSDOT Design Builder shall remove the existing fire hydrant located mid-block between 
Bryant Avenue and Longfellow Avenue, in the sidewalk along Bruckner Boulevard Eastbound. 

2. The NYSDOT Design Builder shall install a hydrant, hydrant connection, 6” valve and a 20”x6” 3-
way connection located mid-block between Bryant Avenue and Longfellow Avenue, in the 
sidewalk along Bruckner Boulevard Eastbound. 

3. The NYSDOT Design Builder shall remove the existing fire hydrant located southeast of 
Longfellow Avenue and Whitlock Avenue, in the sidewalk along Bruckner Boulevard Westbound. 

4. The NYSDOT Design Builder shall install a hydrant, hydrant connection, 6” valve and a 12”x6” 3-
way connection located southeast of Longfellow Avenue and Whitlock Avenue, in the sidewalk 
near Bruckner Boulevard Westbound and Whitlock Avenue. 

5. The NYSDOT Design Builder shall relocate a segment of the existing 12” DIP water main in the 
vicinity of Longfellow Avenue and Whitlock Ave and replace with a new 12” water main. 

6. The NYSDOT Contractor shall replace a segment of water main on each side of a new hydrant 
connection following NYCDEP restraint length requirements.  

7. The NYSDOT Contractor shall replace a segment of water main on each side of a new catch 
basin chute connection crossing following NYCDEP restraint length requirements.  

 

 

Notes:  
1. All water main replacements shall follow NYCDEP restraint length requirements.  
2. The NYSDOT shall install valves and appurtenances as per NYCDEP requirements and 

standards.  
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II. Financial Responsibility (check appropriate boxes): 
 

 The facilities to be adjusted under the terms of this agreement are subject to Section 52 of the 
State Highway Law, and the cost of this adjustment is the sole responsibility of the owner. 

 

 Subdivision 24 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation to provide at the expense of the State, for adjustment to a municipally owned utility 
when such work is necessary as a result of State highway work.  (Municipal Agreement required.) 

 

 Subdivision 24-b of Section 10 of the State Highway Law enables the Commissioner of 
Transportation to participate in the necessary expenses incurred for adjustment of privately, 
publicly or cooperatively owned facilities, municipal utility facilities, or facilities of a corporation 
organized pursuant to the State Transportation Corporations Law.  (Privately Owned Property 
Agreement or Reimbursement Agreement required.) 

 

 Subdivision 27 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation, upon the request of a municipality, to perform for and at the expense of such 
municipality specified work to be included within a State-let contract.  (Betterment Resolution 
required.) 

 

 Subdivision 33 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation, upon the request of a public utility corporation, to perform for and at the expense 
of such public utility corporation specified work to be included within a State-let contract. 

 
 Subdivision 13 of Section 30 of the State Highway Law enables the Commissioner of 

Transportation to enter into an agreement to reimburse with public funds the owner for necessary 
expenses incurred as a result of this adjustment, or to replace the facilities in kind. 

 
 The owner will develop and keep a record of costs in accordance with the New York State 

Department of Transportation (NYSDOT) Reimbursement Procedures, and when federal funds 
participate in the cost, the Federal Highway Administration (FHWA) Federal-Aid Policy Guide Part 
645, or as indicated below: 

 
 _______________________________________________________________________________ 
 
 _______________________________________________________________________________ 
 
 _______________________________________________________________________________ 
 
 
  
  
            
  



HC-140 (6/03)  UTILITY WORK AGREEMENT   REF. #3A 
Page 9 of 10 

 

 
  
III. Physical Adjustment Method (check appropriate boxes): 
 
 The actual adjustment or design engineering will be performed by the following method (s): 
 

 Contract let by the Commissioner. 
 

 Contract let by the Owner, (check applicable statement, i.e., a or b) 
 

 a.  Best Interests of State. 

 b.  Utility not sufficiently staffed or equipped. 
 

 By the Owner’s forces. 
 
 
IV. Betterment, Salvage, and Depreciation Credits Due the Project (check appropriate boxes): 
 

 There will be no extension of service life, improved capacity nor any other betterment of the 
facility (as defined by the NYSDOT Utility Reimbursement Procedures and by FHWA Federal-Aid 
Policy Guide Part 645) as a result of the adjustments made pursuant to this agreement. 

 

 There is betterment described as follows: 
 
   
  
    

 The owner will not claim reimbursement for that betterment portion of the work, but will duly 
account for it as required by applicable NYSDOT and FHWA procedures. 

 

 The owner hereby agrees to deposit with the Comptroller of the State of New York the amount of 
$                           to cover the cost of the betterment as described above. 

 

 The owner agrees to comply with the requirements of the NYSDOT Utility Reimbursement 
Procedure and FHWA Federal-Aid Policy Guide Part 645 with the respect to salvage and 
depreciation credits when applicable. 

 
 
V. General Covenants 
 

The owner hereby agrees to accept full title and responsibility for the adjusted facility in writing upon 
satisfactory completion of the work.  Such acceptance will acknowledge the owner’s responsibility to 
maintain the facility in accordance with all applicable codes, standards and regulations, including his 
obligation, where applicable, to remove any or all of the facility from the highway at the order of the 
Commissioner of Transportation, all in accordance with the Rules and Regulations Governing the 
Accommodation of Utilities within the State Highway Right-of-Way.  All compensable claims covered 
by this agreement will be included in one of the following: 

 
A. Privately Owned Property Agreement executed prior to the performance of the work. 
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B. Municipal Agreement executed prior to performance of the work. 
C. Reimbursement Agreement executed prior to performance of the work. 
D. Such other agreement as approved by NYSDOT Office of Legal Affairs. 

 
 
 
VI. References 
 

The following documents are herewith incorporated in this agreement be reference (check 
appropriate boxes) 

 
  Federal Highway Administration’s Federal-Aid Policy Guide Part 645. 

 
  Contract documents :    Contract number  ____D900055_______________ 

       PIN _______________X731.65________________  
       Plan sheets No.  ____UTW-01 through UTW-04___ 
  

  Owner’s plan sheets  ______________________________________________ 
  

  Owner’s estimate sheets form No. ____________________________________ 
  

  Resolution dated __________________ , by   ___________________________  
 Granting the State of New York authority to perform the adjustment for the owner. 
 Agreeing to maintain facilities adjusted via State-let contract. 
 Authorizing deposit of funds by the owner. 

 
  Certification by the owner or his agent that he has the legal authority to enter into this 

agreement. 
 
____________________________________________________________________________________  
(Print/Type Name)Owner or Agent  (Signature)   Title   Date 
 
 
____________________________________________________________________________________  
For NYSDOT Commissioner of Transportation    Title   Date 



HC-140 (6/03)  NEW YORK STATE DEPARTMENT OF TRANSPORTATION REF. #6A 

Pg. 1 of 7 UTILITY WORK AGREEMENT – NYCDEP SEWER 
 DESIGN BUILD CONTRACT 

 

Since the construction, reconstruction, or maintenance of the transportation project described below, 
identified as: 

     

Project Identification No.: X731.65 F.A. Project No.: 

ROW Declaration No.: Map Nos.: 

Parcel Nos.: County of: Bronx 

Contract No.: D900055  

 

Project Description:   Hunts Point Interstate Access Improvement Project Contract 3   
necessitates the adjustment of utility facilities as hereinafter described, the owner, New York City 
Department of Environmental Protection (NYCDEP), of said facilities herewith agrees with the State of 
New York acting through the Commissioner of Transportation that this agreement shall apply to the 
accommodation of these utility facilities.  Any adjustment of said facilities will be accomplished under the 
terms of this agreement, in accordance with the Rules and Regulations Governing the Accommodation of 
Utilities within the State Highway Right-of-Way and in accordance with the contract plans, specifications, 
proposal, amendment(s) or change order(s). The work described herein is subject to change pending the 
design details and schedule developed by New York State Department of Transportation’s design-build 
contractor.  The said contractor will coordinate with the owner in developing a Final Utility Work 
Agreement to be entered into by the owner, the contractor, and New York State Department of 
Transportation. 
 
It shall be noted that the Design Build Contractor will not be authorized or allowed to increase the 
stormwater or sanitary flow to the Hunts Point or Wards Island Wastewater Treatment Plants.  The 
Design Build Contractor must maintain the existing capacity of the present system. 
 
The final utility work agreement shall be consistent with the Design-Builder’s proposal and their 
reuse/replacement of super structure elements. 
 
Upon completion of the project, maintenance for the existing trunk lines, combined and sanitary sewer 
and drainage systems located along the local streets will be the responsibility of the NYCDEP. 
 
The existing New York City Department of Environmental Protection facilities are to be abandoned, 
removed, protected/supported, or replaced as defined in this agreement. 
  
I. Existing Facilities  
   
The existing NYCDEP sewer facilities are to be relocated, abandoned, adjusted, maintained, supported, 
and protected by the above described project and are presently located in Bronx County, New York within 
the reconstruction limits of the Hunts Point Interstate Access Improvement Project.  The NYCDEP 
facilities are presently located within the New York State Right-of-Way as shown on the plans for the 
proposed transportation project. The scope of the NYSDOT Design Builder’s project is below.  
 
Intersection of Bruckner Boulevard and Barretto Street 
 

• Existing NYCDEP combined sewer with associated catch basins and manholes running within 
Bruckner Boulevard WB service road from Barretto Street to Tiffany Street. The sewer connects 
to the combined sewer running along Tiffany Street.  The pipe is identified as circular 1907 12".  
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No impact is anticipated to the NYCDEP Sewer Facilities listed above. 
 

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Barretto Street from Bruckner Boulevard WB Service Road towards Southern Boulevard.  The 
pipe is identified as circular 1907 15".  

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB Service Road from Hunts Point Avenue towards Barretto Street.  The 
pipe is identified as circular 1907 12".  
 

All New York City Department of Environmental Protection Sanitary/Combined Sewer Facilities 
listed above are to remain in place and be supported, protected, and maintained as needed BY 
NYSDOT Design-Builder. 
 
NYSDOT Design Builder Scope:  
The NYSDOT Design Builder shall permanently provide supplemental storm sewer facilities as required 
for proposed roadway/bridge work and in accordance with the New York State Department of 
Transportation Highway Design Manual (NYSDOT HDM) Chapter 8 and New York State Department of 
Environmental Conservation (NYSDEC).  The alignment of the New York City Department of 
Environmental Protection facilities shall be coordinated with New York City Department of Environmental 
Protection and constructed in accordance to all applicable New York City Department of Environmental 
Protection standards by the NYSDOT Design Builder. 
 
Intersection of Bruckner Boulevard and Hunts Point Avenue 
 

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB from Hunts Point Avenue to Aldus Street. The pipe is identified as 
circular 1907 12" in the vicinity of Hoe Avenue.  

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB service road from Hoe Avenue to Aldus Street. This pipe is identified as 
unknown 1919 24" and circular 1919 VCP 24" in the vicinity of Hunts Point Avenue.  

• NYCDEP Combined sewer (circular, VCP, 15") with associated catchbasins and manholes 
running along Hoe Ave. to the intersection of 163rd St. and Hoe Ave, where it connects to 
unknown 1919 24" combined sewer running within E 163rd Street. 

 
All New York City Department of Environmental Protection Sanitary/Combined Sewer Facilities 
listed above are to remain in place and be supported, protected, and maintained as needed BY 
NYSDOT Design-Builder with the exception of sewers to be replaced in-kind as noted below. 
 
 
NYSDOT Design Builder Scope:  

1. The NYSDOT Design Builder shall permanently provide supplemental storm sewer facilities as 
required for proposed roadway/bridge work and in accordance with the New York State 
Department of Transportation Highway Design Manual (NYSDOT HDM) Chapter 8 and New York 
State Department of Environmental Conservation (NYSDEC).  The alignment of the New York 
City Department of Environmental Protection facilities shall be coordinated with New York City 
Department of Environmental Protection and constructed in accordance to all applicable New 
York City Department of Environmental Protection standards by the NYSDOT Design Builder.  

2. Video inspections were performed on the NYCDEP-owned combined sewer in the westbound 
Bruckner Boulevard service road and portions of intersecting streets. A manhole-to-manhole 
segment (18” diameter VCP) was found to be damaged in Hoe Ave. near the intersection of 
163rd St. and Hoe Ave. This length of 18” diameter VCP combined sewer shall be replaced in 
kind by the Design Builder. 
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Intersection of Bruckner Boulevard and Faile Street 
 

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB service road from Hoe Avenue to Aldus Street. This pipe is identified as 
circular 1919 VCP 24" and egg 1919 CRTP 28"x42" in the vicinity of Faile Street.  

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB from Hunts Point Avenue to Aldus Street. This pipe is identified as Circ 
1919 VCP 15" and circular 1919 VCP 18" in the vicinity of Faile Street.  

• NYCDEP Combined sewer (circular, unknown, 12") with associated catchbasins and manholes 
running along Faile St. to the intersection of Faile St. and Bruckner Boulevard WB service road, 
where it connects to the circular 1919 VCP 24" combined sewer.  

• NYCDEP Combined sewer (circular, 1914 VCP, 12") with associated catchbasins and manholes 
running south on Bryant Ave. to the intersection of Bryant Ave. and Bruckner Boulevard WB 
service road, where it connects to the egg-shaped 1919 CRTP 28"x42" NYCDEP Combined 
Sewer. 

 
All New York City Department of Environmental Protection Sanitary/Combined  Sewer Facilities 
listed above are to remain in place and be supported, protected, and maintained as needed BY 
NYSDOT Design-Builder. 

• Short segment of NYCDEP combined sewer running within Bruckner Boulevard at Bryant 
Avenue, connecting to circular 1919 VCP 20" NYCDEP combined sewer in Bruckner Boulevard 
WB.  

• NYCDEP Combined sewer (identified as circular CP 15" and circular 15") running from Bruckner 
Boulevard EB at Bryant Avenue, crossing Bruckner Expressway, and connecting to NYCDEP 
combined sewer (identified as circular 1919 VCP 20") between Bryant Avenue and Longfellow 
Avenue.  

 
All NYCDEP Sewer Facilities listed shall be removed/abandoned BY NYSDOT Design-Buider. 
 
NYSDOT Design Builder Scope:  
The NYSDOT Design Builder shall permanently provide supplemental storm sewer facilities as required 
for proposed roadway/bridge work and in accordance with the New York State Department of 
Transportation Highway Design Manual (NYSDOT HDM) Chapter 8 and New York State Department of 
Environmental Conservation (NYSDEC).  The alignment of the New York City Department of 
Environmental Protection facilities shall be coordinated with New York City Department of Environmental 
Protection and constructed in accordance to all applicable New York City Department of Environmental 
Protection standards by the NYSDOT Design Builder. 
 
Intersection of Bruckner Boulevard and Longfellow Avenue 
 

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB service road from Hoe Avenue to Aldus Street. This pipe is identified as 
unknown 36"x24" in the vicinity of Aldus Street. At Aldus Street, the sewer main connects to the 
Arch 1898 Brick 132" x 117" sewer. This sewer main continues onto other sheets.  

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB from Hunts Point Avenue to Aldus Street. This pipe is identified as 
circular 1919 VCP 20" and circular 1919 VCP 22" in the vicinity of Longfellow Avenue.  At Aldus 
Street, the sewer main connects to the Arch 1898 Brick 132" x 117" sewer. This sewer main 
continues on to other sheets.  

 
All New York City Department of Environmental Protection Sanitary/Combined Sewer Facilities 



HC-140 (6/03)  UTILITY WORK AGREEMENT   REF. #6A 
Page 4 of 7 

 

listed above are to remain in place and be supported, protected, and maintained as needed BY 
NYSDOT Design-Builder. 
 

• Existing NYCDEP sewer (15" circular) running from Bruckner Boulevard Eastbound across 
Bruckner Expressway at Longfellow Avenue.  

 
All NYCDEP Sewer Facilities listed above shall be removed/abandoned BY NYSDOT Design-
Builder. 
 
NYSDOT Design Builder Scope:  
The NYSDOT Design Builder shall permanently provide supplemental storm sewer facilities as required 
for proposed roadway/bridge work and in accordance with the New York State Department of 
Transportation Highway Design Manual (NYSDOT HDM) Chapter 8 and New York State Department of 
Environmental Conservation (NYSDEC).  The alignment of the New York City Department of 
Environmental Protection facilities shall be coordinated with New York City Department of Environmental 
Protection and constructed in accordance to all applicable New York City Department of Environmental 
Protection standards by the NYSDOT Design Builder. 
 
Intersection of Bruckner Boulevard and Whitlock Avenue 
 

• Existing NYCDEP combined sewer (Arch 1898 Brick 132" x 117") with associated catchbasins 
and manholes running south across Whitlock Avenue and turning east and crossing Whitlock 
Avenue at Aldus Street. 

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Bruckner Boulevard WB from Hunts Point Avenue to Aldus Street. This pipe is identified as 
circular 1919 VCP 20" and circular 1919 VCP 22" in the vicinity of Longfellow Avenue.  At Aldus 
Street, the sewer main connects to the Arch 1898 Brick 132" x 117" sewer. This sewer main 
continues onto other sheets.  

• Existing NYCDEP combined sewer with associated catchbasins and manholes running within 
Aldus Street from Longfellow Avenue to Whitlock Avenue. This pipe is identified as circular 1904 
Unk 18".  At the intersection of Aldus Street and Whitlock Avenue, the sewer main connects to 
the Arch 1898 Brick 132" x 117" sewer. This sewer main continues on to other sheets.  

 
All New York City Department of Environmental Protection Sanitary/Combined Sewer Facilities 
listed above are to remain in place and be supported, protected, and maintained as needed BY 
NYSDOT Design-Builder. 
 

• Existing NYCDEP combined sewer (circular 15") running from Bruckner Boulevard Eastbound, 
across Bruckner Expressway, and connecting to the combined sewer running within Bruckner 
Boulevard WB at the intersection with Longfellow Avenue.  

 
All NYCDEP Sewer Facilities listed above shall be removed/abandoned BY NYSDOT Design-
Buider. 
 
NYSDOT Design Builder Scope:  
The NYSDOT Design Builder shall permanently provide supplemental storm sewer facilities as required 
for proposed roadway/bridge work and in accordance with the New York State Department of 
Transportation Highway Design Manual (NYSDOT HDM) Chapter 8 and New York State Department of 
Environmental Conservation (NYSDEC).  The alignment of the New York City Department of 
Environmental Protection facilities shall be coordinated with New York City Department of Environmental 
Protection and constructed in accordance to all applicable New York City Department of Environmental 
Protection standards by the NYSDOT Design Builder. 
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II. Financial Responsibility (check appropriate boxes): 
 

 The facilities to be adjusted under the terms of this agreement are subject to Section 52 of the 
State Highway Law, and the cost of this adjustment is the sole responsibility of the owner. 

 

 Subdivision 24 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation to provide at the expense of the State, for adjustment to a municipally owned utility 
when such work is necessary as a result of State highway work.  (Municipal Agreement required.) 

 

 Subdivision 24-b of Section 10 of the State Highway Law enables the Commissioner of 
Transportation to participate in the necessary expenses incurred for adjustment of privately, 
publicly or cooperatively owned facilities, municipal utility facilities, or facilities of a corporation 
organized pursuant to the State Transportation Corporations Law.  (Privately Owned Property 
Agreement or Reimbursement Agreement required.) 

 

 Subdivision 27 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation, upon the request of a municipality, to perform for and at the expense of such 
municipality specified work to be included within a State-let contract.  (Betterment Resolution 
required.) 

 

 Subdivision 33 of Section 10 of the State Highway Law enables the Commissioner of 
Transportation, upon the request of a public utility corporation, to perform for and at the expense 
of such public utility corporation specified work to be included within a State-let contract. 

 
 Subdivision 13 of Section 30 of the State Highway Law enables the Commissioner of 

Transportation to enter into an agreement to reimburse with public funds the owner for necessary 
expenses incurred as a result of this adjustment, or to replace the facilities in kind. 

 
 The owner will develop and keep a record of costs in accordance with the New York State 

Department of Transportation (NYSDOT) Reimbursement Procedures, and when federal funds 
participate in the cost, the Federal Highway Administration (FHWA) Federal-Aid Policy Guide Part 
645, or as indicated below: 

 
 _______________________________________________________________________________ 
 
 _______________________________________________________________________________ 
 
 _______________________________________________________________________________ 
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III. Physical Adjustment Method (check appropriate boxes): 
 
 The actual adjustment or design engineering will be performed by the following method (s): 
 

 Contract let by the Commissioner. 
 

 Contract let by the Owner, (check applicable statement, i.e., a or b) 
 

 a.  Best Interests of State. 

 b.  Utility not sufficiently staffed or equipped. 
 

 By the Owner’s forces. 
 
 
IV. Betterment, Salvage, and Depreciation Credits Due the Project (check appropriate boxes): 
 

 There will be no extension of service life, improved capacity nor any other betterment of the 
facility (as defined by the NYSDOT Utility Reimbursement Procedures and by FHWA Federal-Aid 
Policy Guide Part 645) as a result of the adjustments made pursuant to this agreement. 

 

 There is betterment described as follows: 
 
   
  
    

 The owner will not claim reimbursement for that betterment portion of the work, but will duly 
account for it as required by applicable NYSDOT and FHWA procedures. 

 

 The owner hereby agrees to deposit with the Comptroller of the State of New York the amount of 
$                           to cover the cost of the betterment as described above. 

 

 The owner agrees to comply with the requirements of the NYSDOT Utility Reimbursement 
Procedure and FHWA Federal-Aid Policy Guide Part 645 with the respect to salvage and 
depreciation credits when applicable. 

 
 
V. General Covenants 
 

The owner hereby agrees to accept full title and responsibility for the adjusted facility in writing upon 
satisfactory completion of the work.  Such acceptance will acknowledge the owner’s responsibility to 
maintain the facility in accordance with all applicable codes, standards and regulations, including his 
obligation, where applicable, to remove any or all of the facility from the highway at the order of the 
Commissioner of Transportation, all in accordance with the Rules and Regulations Governing the 
Accommodation of Utilities within the State Highway Right-of-Way.  All compensable claims covered 
by this agreement will be included in one of the following: 

 
A. Privately Owned Property Agreement executed prior to the performance of the work. 
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B. Municipal Agreement executed prior to performance of the work. 
C. Reimbursement Agreement executed prior to performance of the work. 
D. Such other agreement as approved by NYSDOT Office of Legal Affairs. 

 
 
 
VI. References 
 

The following documents are herewith incorporated in this agreement be reference (check 
appropriate boxes) 

 
  Federal Highway Administration’s Federal-Aid Policy Guide Part 645. 

 
  Contract documents :    Contract number  ____D900055_______________ 

       PIN _______________X731.65________________  
       Plan sheets No.  ____UTS-01 through UTS-05___ 
  

  Owner’s plan sheets  ______________________________________________ 
  

  Owner’s estimate sheets form No. ____________________________________ 
  

  Resolution dated __________________ , by   ___________________________  
 Granting the State of New York authority to perform the adjustment for the owner. 
 Agreeing to maintain facilities adjusted via State-let contract. 
 Authorizing deposit of funds by the owner. 

 
  Certification by the owner or his agent that he has the legal authority to enter into this 

agreement. 
 
____________________________________________________________________________________  
(Print/Type Name) Owner or Agent  (Signature)   Title   Date 
 
 
____________________________________________________________________________________  
For NYSDOT Commissioner of Transportation    Title   Date 
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PIN X731.65, Contract D900055 C-9 Addendum #9 July 29, 2022 

 

INDICATIVE UTILITY PLANS 
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New York State Department of Transportation 

 

Hunts Point Interstate Access Improvement Project- Contract 3 Part 5 - Special Provisions 
PIN X731.65, Contract D900055  69 Addendum #9 July 29, 2022 

SP-20. STEEL/IRON PRICE ADJUSTMENT 

 
Item 800.16000115 – Steel/Iron Price Adjustment has been included in this contract.  
 
Background 
 
The Department has elected to pilot the use of Steel/Iron Price Adjustments on this Design-Build 
contract. Steel and Iron Prices can change dramatically depending on many complex market and 
supply conditions. In an effort to limit the amount of financial risk experienced by the Design-
Builder to these volatile market conditions, the Department will provide price adjustments based 
upon the Producer Price Index (PPI) for Semifinished Steel Mill Products. The Benchmark Steel 
Index will be based upon the PPI for the month that proposals are submitted. In conditions when 
the monthly steel index increases beyond the 5% threshold, a payment will be made to the 
Design-Builder for materials that were invoiced in that month. If the monthly steel index decreases 
beyond the 5% threshold, the Department will receive a credit for materials that were invoiced in 
that month. These payments/credits shall be in accordance with the requirements of Item 
800.16000115, Steel/Iron Price Adjustment. 
 
Form PA 
 
Form PA has been included in the ITP Appendix E. This form shall be submitted with Volume 31 
of the proposal and it shall indicate whether the Design-Builder elects to participate, or opt out, of 
the Steel/Iron Price Adjustment. The Design-Builder’s decision to participate or opt-out of the 
Steel/Iron Price Adjustment must be made at the time of proposals due, as this decision cannot 
be modified thereafter.  
 
Form PA has been preloaded to reflect the various materials within this contract that are eligible 
for the Steel/Iron Price Adjustment. No additional feature or materials are eligible for the Steel/Iron 
Price Adjustment. The Design-Builder may elect to participate in the Steel/Iron Price Adjustment 
for some, all, or none of these identified materials, so long as it is indicated on Form PA and 
submitted on the Proposal Due Date along with their Price Proposal. 
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Revisions:- Bents shifted- Fence and callouts revised 
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List of Revisions for Addendum #9- Removed existing concrete pier modification note
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List of Revisions for Addendum #9- Removed existing concrete pier modification note

jwu
Cloud


	Addendum 9
	ITP Appendix A
	ITP Appendix E
	Form PA
	Form WPS

	Part 3
	Part 4
	HC-140 NYCDEP Water
	HC-140 NYCDEP Sewer
	Appendix C - FDNY Letter of No Objection
	Appendix C - Indicative Utility Plans

	Part 5
	Part 6


